

## ADDENDUM NO. 1

March 15, 2017

### CITY OF ALHAMBRA

#### **RFP2M17-1 Construction Management and Inspection for Valley Blvd. Phase II Sewer Mainline and Street Rehabilitation, and Marengo Water Mainline and Street Improvement**

The City of Alhambra hereby issues Addendum No. 1 to the above referenced solicitation. The purpose of this Addendum is to alter, clarify and/or modify the RFP as stated herein. Language deleted is shown by a strikethrough; language added or modified is shown in *underlined italic*. All other terms, conditions and requirements of the RFP remain unchanged.

#### ATTENTION:

1 Bidders are required to acknowledge receipt of all addenda in the RFP Package, inserting a copy of this Addendum in the RFP Package shall suffice as acknowledgment. Any addenda issued by the City during the time of bidding are to be included in the RFP package.

2. The following is a correction for the Cost Proposal Form:

~~The language- RFP2M-6: Construction Management and Inspection Services for the Sewer Replacement Project Valley Blvd. and Almanson Street all in strict conformity with the specifications and other Contract Documents on file at the office of the City Clerk of the City, for the following lump sum cost proposal: The furnishing of all labor, supplies and materials, methods, processes, tools, implements, transportation, insurance and bonds for or incidental to completion of the project including as built and cost for at least 300 8 hour working days of inspection of the job site-~~ is replaced by- *RFP2M17-1: Construction Management and Inspection Services for the Sewer Replacement Project-Valley Blvd. Phase II Sewer Main Line and Street Rehabilitation, and Marengo Water Main Line and Street Improvement all in strict conformity with the specifications and other Contract Documents on file at the office of the City Clerk of the City, for the following lump sum cost proposal: The furnishing of all labor, supplies and materials, methods, processes, tools, implements, transportation, insurance and bonds for or incidental to completion of the project including as built and cost for at least 145 8 hour working days of inspection of the job site.*

3. Extend proposal date to **March 24, 2017**


4. The following is a tentative construction schedule start for both projects:

Valley Blvd. Phase II Sewer Main Line- May 8, 2017 120 day duration

Marengo Water Mainline-

May 28, 2017 90 day duration

5. Construction Staking and Soils testing will be the contractor's responsibility per the contracts.



By: Dennis Ahlen, Deputy Director- Utilities